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SCHEDULE 8 

PAYMENTS 

1. INTERPRETATION 

1.1 Definitions 

In this Schedule, in addition to the definitions set out in Schedule 1 of this Agreement: 

“Availability Condition” means, with respect to a Functional Unit, that the Functional Unit, Maintained 
Equipment and Furniture within the Functional Unit and normal access routes are in a state or condition 
that: 

(a) allows safe and convenient access and egress to all Persons who are entitled to enter, 
leave, occupy or use it, using normal access routes; and 

(b) is complete, operational, safe, functional and fit for its intended use and meets the 
requirements of Schedule 3 [Design and Construction Specifications] and Schedule 4 
[Services Protocols and Specifications] specifically applicable to the relevant Functional 
Unit; and 

(c) for Functional Units (with the exception of parking stalls in the Parkade) on floors other 
than the ground floor; 

(1) at least two public elevators,  

(2) at least one judiciary elevator, 

(3) at least one accused/offender elevator,  

are functional and operating to manufacturer’s specifications. 

“Capital Payment” means the payment described in Section 2.1(a) of this Schedule;  

“Deduction” means a deduction from a Construction Payment or a Service Payment, calculated in 
accordance with this Schedule or under Schedule 2 [Design and Construction Protocols] or Schedule 4 
[Services Protocols and Specifications] for Deductions specified in those Schedules or under the Project 
Agreement for Deductions specified in the Project Agreement;  

“Event” means an incident or state of affairs affecting the Availability Condition of a Functional Unit or 
requiring Services to be performed or both; 

“Facility Maintenance Payment” means the payment described in Section 2.1(c) of this Schedule; 

“Functional Unit” means a room or space or system which is specified as such in Appendix 8A 
[Functional Units, Unit Deduction Amounts, Rectification Periods] to this Schedule; 

“High Service Failure” means a Service Failure which has been designated in Schedule 4 [Services 
Protocols and Specifications] or in this Schedule as a High Service Failure; 

“Insurance Payment” means any amount due to Project Co in accordance with section 4.2 of Schedule 5 
[Insurance Requirements]; 
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“Life Cycle Payment” means the payment described in Section 2.1(b) of this Schedule; 

“Linked Unit” means, with respect to a Functional Unit, any other Functional Unit which is designated in 
Appendix 8A [Functional Units, Unit Deduction Amounts, Rectification Periods] as being linked to the first 
Functional Unit; 

“Long Stop Return Date” has the meaning set out in Section 5.10 of this Schedule; 

“Low Service Failure” means:  

(a) a Service Failure which has been designated in Schedule 4 [Services Protocols and 
Specifications] or in this Schedule as a Low Service Failure; and  

(b) a Service Failure which has not been designated as a Medium Service Failure or High 
Service Failure; 

“Medium Service Failure” means a Service Failure which has been designated in Schedule 4 [Services 
Protocols and Specifications] or in this Schedule as a Medium Service Failure; 

“New Service Provider Start Date” means: 

(a) the Service Commencement Date; or 

(b) if the Service Provider is replaced by a new Service Provider, the date on which the 
Services begin to be provided by the replacement Service Provider or, if earlier, the date 
on which they were first due to be provided; 

“New Service Provider Transition Period” has the meaning set out in Section 3.17 of this Schedule; 

“Payment Adjustment Report” has the meaning set out in Section 8.1(h)(2) of this Schedule; 

“Payment Period” means a calendar month; 

“Permanent Repair” means Rectification where a Temporary Repair has been permitted and carried out 
pursuant to Section 3.13 of this Schedule; 

“Permanent Repair Deadline” has the meaning set out in Section 3.13(a)(2) of this Schedule; 

“Return Date” has the meaning set out in Section 5.3(d) of this Schedule; 

“Service Failure” means any failure by Project Co, other than an Unavailability Event, to provide the 
Services in accordance with this Agreement and in particular in accordance with Schedule 4 [Services 
Protocols and Specifications], and includes a failure to satisfy any Performance Indicator; 

“Service Failure Deduction” means a Deduction which may be made in respect of a Service Failure; 

“Service Payment” means the sum calculated in accordance with Section 2.1 of this Schedule; 

“Temporary Alternative Accommodation” means accommodation offered to the Province by Project Co 
as a substitute for any Unavailable Functional Unit pursuant to Section 5.1 of this Schedule; 

“Temporary Alternative Accommodation Notice” has the meaning set out in Section 5.1 of this 
Schedule; 
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“Temporary Availability Condition” has the meaning set out in Section 3.13(a)(1) of this Schedule; 

“Temporary Repair” means, in respect of the occurrence of an Unavailability Event, works of a temporary 
nature that do not constitute Rectification; 

“Temporary Repair Proposal” has the meaning set out in Section 3.13(a) of this Schedule; 

“Total Unavailability” in respect of the Facility means that: 

(a) 25% or more of the Functional Units are Unavailable at the same time and a 
Rectification Period has expired with respect to each such Unavailable Functional Unit; 

(b) 50% or more of the washrooms in the Facility are Unavailable at the same time and a 
Rectification Period has expired with respect to each such washroom;  

(c) any of the following are not accessible: 

(1) two or more of the required fire exits;  

(2) all of the public elevators or all of the accused/offender elevators,   

and a Rectification Period has expired with respect to each Event that caused such lack of 
access and the Province has not approved a mitigation plan put forward by Project Co; 

“Transition” means the tolerance level for the making of Deductions in respect of Service Failures as 
described in Section 3.17 of this Schedule; 

“Unavailable” and “Unavailability” means, with respect to a Functional Unit, that such Functional Unit or 
an applicable Linked Unit is in a state or condition that does not comply with the Availability Condition; 

“Unavailability Deduction” means a Deduction which may be made in respect of an Unavailability Event; 

“Unavailability Event” means an incident or state of affairs which causes one or more Functional Units to 
be Unavailable; and 

“Unit Deduction Amounts” means the amount of the Deduction specified in Appendix 8A [Functional 
Units, Unit Deduction Amounts, Rectification Periods] per Functional Unit for an Unavailability Event, 
which amounts are Index Linked. 

2. CALCULATION OF SERVICE PAYMENTS 

2.1 Service Payment 

From and after the Service Commencement Date, the Province will pay Project Co in respect of 
each Payment Period a Service Payment calculated as follows: 

(a) the Capital Payment for that Payment Period in an amount equal to $428,185.39 which 
amount will not be Index Linked; plus 

(b) the Life Cycle Payment for that Payment Period in the amount set out in Appendix 8D 
[Life Cycle Payment] which amount will be Index Linked; plus 

(c) the Facility Maintenance Payment for that Payment Period in an amount equal to 
$165,618.58 which amount will be Index Linked; plus 
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(d) the Utility Payment for that Payment Period in the amount calculated in accordance with 
Appendix 8C [Utility Payment]; plus or minus   

(e) the Utility Payment Adjustment; plus   

(f) the Snow Plowing and Removal Services Payment; minus 

(g) the aggregate of Deductions for that Payment Period, subject to Section 3.1 of this 
Schedule, 

provided that: 

(h) if the first Payment Period from and after the Service Commencement Date is less than a 
full calendar month, the components of the Service Payment set out in Sections 2.1(a), 
2.1(b) and 2.1(c) of this Schedule will be reduced by the same proportion that the first 
Payment Period is less than the total number of days in the calendar month in which 
Service Commencement occurs; 

(i) if the last Payment Period of the Term is less than a full calendar month, the components 
of the Service Payment set out in Sections 2.1(a), 2.1(b) and 2.1(c) of this Schedule will 
be reduced by the same proportion that the last Payment Period is less than the total 
number of days in the calendar month in which the final day of the Term occurs; and 

(j) the Service Commencement Date and the date Service Payments commence will not be 
earlier than October 1, 2020, notwithstanding Project Co achieving Service 
Commencement earlier than such date. 

The Payment Periods identified in Appendix 8D [Life Cycle Payment] assume that Service 
Commencement will be achieved by the Target Service Commencement Date and the Payment 
Periods are expressed numerically in terms of the Payment Periods starting from the Target 
Service Commencement Date.  If Service Commencement is achieved after the Target Service 
Commencement Date, then the first Service Payment will be for the relevant Payment Period, or 
prorated portion thereof, indicated for the time after the Target Service Commencement Date, 
and Project Co will not be entitled to any Service Payment for Payment Periods, or prorated 
portions thereof, between the Target Service Commencement Date and the Service 
Commencement Date. 

3. DEDUCTIONS FROM SERVICE PAYMENTS 

3.1 Entitlement to Make Deductions 

If at any time after the Service Commencement Date an Unavailability Event or a Service Failure 
occurs, the Province will be entitled to make Deductions in accordance with this Schedule 8 
(including Section 3.11 of this Schedule) in respect of that Unavailability Event or Service Failure 
(and, for greater certainty, in respect of all other Unavailability Events and Service Failures) from 
the Service Payment for the relevant Payment Period, except that: 

(a) the aggregate of all Deductions that the Province may make from a Service Payment 
may not exceed the amount of the Service Payment in respect of a Payment Period 
before the Deductions; and 

(b) to the extent that an Unavailability Event or a Service Failure is the result of an Excusing 
Event or a Compensation Event, the Province will not be entitled to make Deductions. 
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The Province may not make Deductions for Unavailability Events or Service Failures from the 
Construction Payments. 

3.2 Classification of Event 

Project Co will classify an Event as an Unavailability Event (and the rank thereof) or a Service 
Failure (and the rank thereof) at the time at which the Demand Requisition is provided to the Help 
Desk.  Project Co shall consider first whether or not the Availability Condition has been breached, 
second the shortest applicable Rectification Period and third, the nature of the Event in order to 
determine such classification.  As part of such classification, Project Co shall, where appropriate, 
indicate whether Project Co believes the Event has been caused by Province Funded 
Rectification.  The Province may, in its discretion, require Project Co to revise all or any part of 
such classification.  

If the Province exercises its right to revise Project Co’s initial classification of an Event, Project Co 
will proceed with the required response and Rectification in accordance with such revised 
classification, without prejudice to Project Co’s right to challenge the revised classification under 
the Dispute Resolution Procedure. 

If an Event which results in an immediate Service Failure Deduction (because there is no 
applicable Response Time or Rectification Period) can properly be classified as both a Service 
Failure and an Unavailability Event at the time that the Demand Requisition is reported, to the 
Help Desk, it will be classified as the Event that has the highest potential Deduction available to it.   

If Project Co classifies an Event as Province Funded Rectification, Project Co will notify the 
Province in writing within the applicable Response Time: 

(a) that Project Co has classified the Event as Province Funded Rectification;  

(b) whether the Province Funded Rectification is: 

(1) Property Loss of more than $10,000 (Index Linked); or  

(2) Malicious Damage of more than $1,500 (Index Linked) except for Malicious 
Damage caused in whole or in part by Project Co or any Project Co Person; and 

(c) whether the Rectification of the Province Funded Rectification is likely to exceed $50,000 
(Index Linked), 

(collectively, the “Notice of Province Funded Rectification”). 

Upon receipt of the Notice of Province Funded Rectification, the Province will have the right to 
investigate the Event. 

An Event which is incorrectly classified may be re-classified only with the approval of the 
Province, such approval not to be unreasonably withheld.  If such an Event is re-classified, the 
appropriate Deduction (if applicable) will be made and any Deduction incorrectly applied will be 
withdrawn. 

3.3 Service Failure Becoming Unavailability Event 

A Service Failure may become or lead to an Unavailability Event if circumstances change or the 
Service Failure continues.  In such a circumstance, when the Functional Unit becomes 
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Unavailable, the Service Failure will have ended (without prejudice to the Service Failure 
Deductions that have accrued to that point) and an Unavailability Event will have occurred.  

3.4 Total Unavailability  

When Total Unavailability occurs, there will be deemed to be an Unavailability Event for each 
Functional Unit that otherwise met the Availability Condition at that time and all such Functional 
Units will continue to be deemed to be Unavailable until Total Unavailability no longer occurs. 

3.5 Deductions for Unavailability Events 

Subject to Sections 3.1, 3.11 and 3.14 of this Schedule, the Deduction in respect of each 
Unavailability Event will be the greater of: 

(a) $100, Index Linked; and 

(b) subject to Section 3.6 of this Schedule, the aggregate of the Unit Deduction Amounts for 
all Functional Units made Unavailable as a result of the Unavailability Event. 

3.6 Unavailable But Used 

If any Functional Unit (including Temporary Alternative Accommodation) is Unavailable (including, 
for greater certainty, Functional Units that are deemed Unavailable under Section 3.4 of this 
Schedule) but the Province continues to use it or a Linked Unit for the intended use or purpose of 
that Functional Unit, Temporary Alternative Accommodation or Linked Unit, for the purposes of 
Section 3.5(b) of this Schedule the Unit Deduction Amount applicable to an Unavailability 
Deduction for such Functional Unit and Linked Unit will be multiplied by 50%. 

3.7 Linked Units 

If a Functional Unit which is identified as a Linked Unit in Appendix 8A [Functional Units, Unit 
Deduction Amounts, Rectification Periods] becomes Unavailable, for all Functional Units to which 
the Unavailable Linked Unit is identified as being linked there will be deemed to be an 
Unavailability Event for each Linked Unit that otherwise met the Availability Condition at that time 
and all such Linked Units will continue to be deemed to be Unavailable until Unavailability of the 
first Linked Unit no longer occurs. 

3.8 Parking Stall Unavailability 

For Functional Units which are parking stalls within the Parkade and parking stalls within the 
Building, the Functional Unit will become Unavailable as soon as one parking stall fails to meet 
the Availability Condition.  Second and subsequent Functional Units will become unavailable for; 

(a) parking stalls within the Building, when a further 15 parking stalls fail to meet the 
Availability Condition; and 

(b) parking stalls within the Parkade, when a further 20 parking stalls fail to meet the 
Availability Condition, and successively until all 17 Functional Units are Unavailable.   

3.9 Deductions for Service Failures 

Subject to Sections 3.1 and 3.17 of this Schedule, the amount of the Deduction in respect of a 
Service Failure will be as follows:  
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(a) for a High Service Failure, the sum of $3,000, Index Linked; 

(b) for a Medium Service Failure, the sum of $1,000, Index Linked; and 

(c) for a Low Service Failure, the sum of $500, Index Linked. 

3.10 Response Time 

If an Event occurs, in addition to any other Deduction arising from such Event, if Project Co does 
not respond as required under this Agreement: 

(a) a Low Service Failure will be deemed to have occurred; and 

(b) unless otherwise specified in Schedule 4 [Services Protocols and Specifications], a new 
Response Time will start and the provisions of this Section 3.10 will again apply and will 
continue to apply with repeated Low Service Failures until Project Co responds as 
required under this Agreement. 

Nothing in this Section 3.10 will limit any other Deductions in respect of the same Event or the 
occurrence of, and Deductions in respect of, additional Events that occur within a Response Time 
period. 

3.11 Deduction Triggers 

If an Event occurs: 

(a) in the case of a Service Failure for which there is no Rectification Period, the Province 
will make the applicable Service Failure Deduction; 

(b) in the case of an Unavailability Event, other than a deemed Unavailability Event due to 
Total Unavailability, if Project Co Rectifies the Unavailability Event within the Rectification 
Period, then no Deduction will be made for such Unavailability Event; 

(c) in the case of a deemed Unavailability Event due to Total Unavailability, the Province will 
make the applicable Unavailability Deduction; and 

(d) in any case and in addition to the foregoing, if Project Co does not Rectify the Event 
(which in the case of deemed Unavailability Events due to Total Unavailability means that 
Total Unavailability no longer occurs), including any Service Failure for which there is a 
Rectification Period, within the Rectification Period: 

(1) the applicable Deduction will be made for the Event;  

(2) a new Event (which in the case of a Service Failure will be of the same category 
as the original Service Failure unless otherwise specified in Schedule 4 [Service 
Protocols and Specifications]) will be deemed to occur at the end of such 
Rectification Period and the provisions of this Section 3.11 will again apply and 
will continue to apply with repeated Deductions until Project Co Rectifies the 
Event; and 

(3) for the avoidance of doubt, Response Times will not apply to deemed Events 
contemplated under Section 3.11(d)(2) of this Schedule. 
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Nothing in this Section 3.11 will limit any other Deductions in respect of the same Event or the 
occurrence of, and Deductions in respect of, additional Events that occur within a Rectification 
Period. 

3.12 Multiple Events 

If the root cause of a series of Events is substantially the same, whether or not Project Co 
Rectifies any or all of the Events within the applicable Rectification Period, there will be deemed 
to be a Medium Service Failure on the occurrence of any of the following: 

(a) the third such Event in a day and on the occurrence of each subsequent such Event in 
that day; and 

(b) the fourth such Event in a rolling consecutive seven day period and on the occurrence of 
each subsequent such Event in that seven day period.  

3.13 Temporary Repairs 

If Project Co acting reasonably and in accordance with this Agreement is unable to Rectify an 
Unavailability Event within the applicable Rectification Period then: 

(a) Project Co may provide the Province with both of the following proposals within the 
applicable Rectification Period or such longer time as is reasonable in the circumstances: 

(1) a Temporary Repair, together with any temporary modification to the Availability 
Condition for the relevant Functional Unit until the Permanent Repair is 
completed (the “Temporary Repair Proposal”); and 

(2) a Permanent Repair; including the time period within which to complete the 
Permanent Repair (the “Permanent Repair Proposal”); 

(b) the Province will accept any reasonable proposal but Project Co will not carry out the 
Temporary Repair until the relevant proposal is accepted in writing by the Province; 

(c) if the Province accepts a Temporary Repair Proposal, Project Co will carry out the 
Temporary Repair in accordance with the Temporary Repair Proposal, as it may be 
modified by the parties in accordance with the terms of this Agreement, and the modified 
Availability Condition contained in the accepted Temporary Repair Proposal will apply; 

(d) if the Province accepts a Permanent Repair Proposal, Project Co will carry out the 
Permanent Repair in accordance with the Permanent Repair Proposal, as it may be 
modified by the parties in accordance with the terms of this Agreement, and the modified 
Availability Condition contained in the accepted Temporary Repair Proposal will apply; 

(e) if the Province rejects a proposal, Project Co will submit a new proposal in accordance 
with (a) above with the time period starting from the notice of rejection by the Province; 

(f) if the Permanent Repair is not completed by the deadline for the Permanent Repair 
Project Co may revise the Temporary Repair Proposal and resubmit such proposal to the 
Province as a new Temporary Repair Proposal pursuant to Section 3.13(b) of this 
Schedule (in which case, if such Temporary Repair Proposal is accepted, Section 3.13(c) 
will apply); 
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(g) as long as Project Co is reasonably complying with (a) through (e) above (including 
providing reasonable proposals), then from the occurrence of the Unavailability Event 
through the period of compliance with (a) through (e), the Province will not take 
Deductions in respect of the event that caused the Unavailability Condition; 

(h) if either the Province or Project Co determines, acting reasonably, that such 
Unavailability Event poses a material risk to human safety or to Facility security, Project 
Co will take such reasonable steps as are necessary in the circumstance to eliminate the 
risk to human safety and ensure the security of the Facility within the applicable 
Rectification Period ; and 

(i) except with respect to the applicable modification of the Availability Condition, nothing in 
this Section 3.13 will limit the Province’s entitlement to Deductions within the applicable 
Rectification Periods. 

3.14 Compliance with Laws and Good Industry Practice 

When carrying out Rectification, or works of Temporary Repair pursuant to Section 3.13 of this 
Schedule, Project Co will at all times act in accordance with Laws and Good Industry Practice.  If 
in doing so Project Co breaches any Laws, there will be deemed to be a new additional High 
Service Failure.  If in doing so Project Co breaches Good Industry Practice, but does not also 
breach Laws, there will be deemed to be a new additional Low Service Failure. 

3.15 Deficiency Correction Period - Unavailability 

During the 30 day period beginning on the Service Commencement Date, the amount of any 
Unavailability Deductions for Unavailability Events directly caused by Deficiencies will be reduced 
by 100%.  This Section 3.15 does not give any relief in respect of any Service Failure Deductions. 

3.16 Service Failure Related Solely to Unavailability 

No Service Failure Deduction will be made if the Service Failure to which it relates arises solely 
as a result of the Unavailability of the Functional Unit in which the Service was to be provided.  If 
any Functional Unit is Unavailable but the Province continues to use it for the intended use or 
purpose of that Functional Unit, the Province will, subject to Section 3.3 of this Schedule, deduct 
the full amount of any Service Failure Deductions that apply to the Services in the applicable 
Functional Unit.  

3.17 Transition Periods - Service Failures 

In respect of the Services there will be a period of 90 days (the “New Service Provider 
Transition Period”) for Transition beginning on each New Service Provider Start Date.  During 
each New Service Provider Transition Period the following provisions will apply: 

(a) during the first 30 days of the New Service Provider Transition Period, the amount of any 
Service Failure Deductions will be reduced by 75%; 

(b) during the next 30 days of the New Service Provider Transition Period, the amount of any 
Service Failure Deductions will be reduced by 50%; and 

(c) during the final 30 days of the New Service Provider Transition Period, the amount of any 
Service Failure Deductions will be reduced by 25%. 
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This Section 3.17 will not give any relief during any period of Transition in respect of Unavailability 
Deductions.  

3.18 Demand Requisition 

Project Co will, and the Province may, issue Demand Requisitions for all Events, including when 
any element of the Facility does not comply with the requirements of this Agreement (including 
Schedule 3 [Design and Construction Specification] and Schedule 4 [Services Protocols and 
Specifications]). 

It shall be deemed a Low Service Failure if Project Co does not issue a Demand Requisition in 
such circumstances. 

4. PROVINCE FUNDED RECTIFICATION 

4.1 Payment for Province Funded Rectification 

Subject to Section 4.2 of this Schedule and to the Province’s rights under Section 3.2 of this 
Schedule, Project Co will Rectify any Event classified as Province Funded Rectification within the 
applicable Rectification Period, without any further direction from the Province, and the provisions 
of Section 3.4 of Schedule 6 [Changes, Minor Works and Innovation Proposals] will apply as if the 
Rectifications were Minor Works. 

4.2 Suspending Rectification of Province Funded Rectification 

If Project Co has indicated that the Rectification of any Province Funded Rectification is likely to 
exceed $50,000 (Index Linked) or at any time after delivery of the Notice of Province Funded 
Rectification the Province notifies Project Co in writing to suspend all or any part of the 
Rectification of Province Funded Rectification, Project Co will: 

(a) immediately suspend all or any part of the Rectification of such Province Funded 
Rectification and the Event will be classified as an Excusing Event from: 

(1) the time of notification of such suspension; or 

(2) the time of the Notice of Province Funded Rectification where Project Co has 
indicated that the Rectification of the Province Funded Rectification is likely to 
exceed $50,000 (Index Linked) in accordance with Section 3.2(c) of this 
Schedule, 

until the Province directs Project Co in writing to proceed with such Rectification in 
accordance with Section 4.2(b)(4) of this Schedule. 

Project Co shall be paid for such Rectification in accordance with Section 3.4 of Schedule 
6 [Changes, Minor Works and Innovation Proposals] to the extent of the Rectification 
performed by Project Co up to the time of such suspension;  

(b) if directed by the Province: 

(1) provide an estimate for Rectification of the Province Funded Rectification in 
accordance with the Minor Works Rates in accordance with Section 3 of 
Schedule 6 [Changes, Minor Works and Innovations Proposals], if it is later 
determined based on further assessment that the Province Funded Rectification 
is likely to be less than $50,000 (Index Linked); 
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(2) provide an estimate for Rectification of the Province Funded Rectification in 
accordance with rates to be agreed by the Parties; 

(3) provide a Change Report for the Rectification of the Province Funded 
Rectification in accordance with Section 2.6 of Schedule 6 [Changes, Minor 
Works and Innovations Proposals] irrespective of any monetary thresholds set for 
a Change Report, in which case all of the provisions relating to a Change Report 
in Schedule 6 [Changes, Minor Works and Innovations Proposals] apply; and/or 

(4) proceed with the Rectification of the Province Funded Rectification in accordance 
with the Minor Works Rates (only if the Province Funded Rectification is likely to 
be less than $50,000 (Index Linked)), or the estimate or Change Report as a 
result of Section 4.2(b)(1), 4.2(b)(2) or 4.2(b)(3) above; 

Section 6.4 (Project Co's Obligations – Material Damage or Destruction) will apply where 
the Rectification Costs of Province Funded Rectification is likely to exceed $5,000,000 
(Index Linked) and for the purposes of Section 3.13, the Reinstatement Plan will be 
substituted for the Temporary Repair Proposal and the deadline for Permanent Repair 
will be extended to any later date identified by the Reinstatement Plan for the Services in 
question to recommence or the Functional Unit in question to achieve an Availability 
Condition; 

(c) if either the Province or Project Co determines, acting reasonably, that suspending the 
Rectification of Province Funded Rectification poses a material risk to human safety or to 
Facility security, take such reasonable steps as are necessary in the circumstance to 
eliminate the risk to human safety and ensure the security of the Facility within the 
applicable Rectification Period, and the Provisions of Section 3.4 of Schedule 6 
[Changes, Minor Works and Innovation Proposals] will apply as if such reasonable steps 
were Minor Works; and 

(d) if a Rectification of Province Funded Rectification is suspended because such 
Rectification is likely to exceed $50,000 (Index Linked) but the Temporary Repair of such 
Province Funded Rectification can be performed for less than $50,000 (Index Linked), if 
directed by the Province, carry out such Temporary Repair, and the Provisions of Section 
3.4 of Schedule 6 [Changes, Minor Works and Innovation Proposals] will apply as if such 
Temporary Repair were Minor Works.  

Section 6.4 (Project Co’s Obligations – Material Damage or Destruction) will apply where 
the Rectification costs of Province Funded Rectification is likely to exceed $5,000,000 
(Index Linked).  

4.3 Payment for Rectification of Province Funded Rectification 

To the extent any Rectification of Province Funded Rectification is not paid for as Minor Works, 
Project Co will, as of the end of a calendar month, invoice the Province monthly for such 
Rectification completed in the calendar month, supported by appropriate invoices and work 
records, and the Province will pay Project Co by the later of the 20

th
 day of the next calendar 

month, or 20 calendar days following receipt of the invoice, for such Rectification performed in the 
previous calendar month. 

4.4 Right to Dispute 

Nothing contained in this Section 4, including the Province directing Project Co to proceed with 
the Rectification or of taking other steps in accordance with Section 4.2 of this Schedule, will 
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prejudice the Province’s right to challenge Project Co’s classification of an Event as Province 
Funded Rectification or the cost of the Rectification or of taking other steps under the Dispute 
Resolution Procedure.   

4.5 Interaction with Indemnification 

If during the Operating Period the Facility suffers Province Funded Rectification, the Province will 
only be entitled to indemnification from Project Co for such Province Funded Rectification to the 
extent: 

(a) of the full amount of coverage prior to any deductibles of the insurance required to be 
maintained by Project Co pursuant to Schedule 5 [Insurance Requirements]; or 

(b) the amounts paid for such Province Funded Rectification were paid inappropriately or in 
error. 

4.6 Application of this Section 

This Section 4 applies only after the Service Commencement Date. 

4.7 Rectification to be Best Value 

All Rectifications of Province Funded Rectification undertaken by Project Co shall be done as 
efficiently as possible so as to keep the cost to the Province of such Rectification to a minimum 
and provide best value to the Province.  The Province shall have the right to challenge an invoice 
issued under Section 4.3 of this Schedule on the basis that Project Co does not fulfill this 
obligation. 

5. TEMPORARY ALTERNATIVE ACCOMMODATION 

5.1 Project Co Option to Provide 

If an Unavailability Event occurs Project Co may offer the Province Temporary Alternative 
Accommodation by notice (the “Temporary Alternative Accommodation Notice”) to the 
Province within 5 Business Days from the commencement of the applicable Event. 

5.2 Requirements 

The Temporary Alternative Accommodation must: 

(a) comply with the Availability Condition for the Functional Units affected by the 
Unavailability Event for which Temporary Alternative Accommodation is offered; 

(b) be a temporary alternative having regard to the facts and the circumstances in existence; 

(c) be upon terms which are not materially different from the terms upon which the Province 
occupied the affected Functional Unit; 

(d) unless the Province otherwise agrees, be accommodation that Project Co is not already 
obligated to provide to the Province; 

(e) be supplied with the Services to the standards set out in Schedule 4 [Services Protocols 
and Specifications] which Project Co would under normal circumstances be providing 
within the Unavailable Functional Unit; 
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(f) not involve the Province incurring any additional cost or charges in respect of the 
Temporary Alternative Accommodation including the reasonable costs of any relocation 
to and from the Temporary Alternative Accommodation; and 

(g) be in reasonable proximity to the Facility, be reasonably accessible by public and private 
transport and have adequate parking. 

5.3 Notice Requirements 

The Temporary Alternative Accommodation Notice must: 

(a) describe the Temporary Alternative Accommodation; 

(b) invite the Province to inspect the Temporary Alternative Accommodation and give the 
Province reasonable notice of a time and a date when it may do so; 

(c) set out Project Co’s proposals regarding the timing and co-ordination of relocation to the 
Temporary Alternative Accommodation; 

(d) specify the date (which must be agreed by the Province before the submission of the 
written notice) by which Project Co reasonably expects the Province to be able to 
relocate back to the applicable Functional Unit (the “Return Date”); and 

(e) describe the terms upon which the Province will be entitled to occupy such Temporary 
Alternative Accommodation including the proposed division of such accommodation into 
Functional Units and the weighting to be attributed to them for the purposes of the 
operation of this Schedule. 

5.4 Acceptance by Province 

If it wishes to inspect the Temporary Alternative Accommodation the Province will do so within 5 
Business Days of receipt of the Temporary Alternative Accommodation Notice.  The Province will 
notify Project Co in writing of its acceptance or refusal of the proposed Temporary Alternative 
Accommodation within 24 hours of its inspection or, if the Province has elected not to inspect, 
within five Business Days of receipt of the Temporary Alternative Accommodation Notice.  The 
Province may in its discretion refuse or accept any proposed Temporary Alternative 
Accommodation that does not meet the requirements of Section 5.2 of this Schedule and in all 
other cases will act reasonably when deciding to accept or refuse any proposed Temporary 
Alternative Accommodation. 

5.5 Effect of Acceptance 

If the Province accepts the offer of Temporary Alternative Accommodation: 

(a) which is not within the Facility then, without affecting the Province’s remedial rights under 
Section 11 of this Agreement, the Province will not be entitled to vacate the Temporary 
Alternative Accommodation until the earlier of the Return Date and the date on which the 
Province is entitled and able to return to and use the Functional Unit in accordance with 
the agreed program for return and re-commissioning referred to in Section 5.8 of this 
Schedule; and 

(b) which is within the Facility and the Province subsequently needs such Temporary 
Alternative Accommodation in connection with needs that were not anticipated at the time 
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the Province agreed to occupy the space, then the Province will be entitled to vacate the 
Temporary Alternative Accommodation. 

5.6 Additional Province Costs 

Project Co will pay for any additional reasonable and direct costs and expenses incurred by the 
Province in respect of Temporary Alternative Accommodation, including reasonable relocation 
costs to and from the Temporary Alternative Accommodation. 

5.7 Deduction 

If the Province accepts Project Co’s offer of Temporary Alternative Accommodation, no further 
Deductions will be made in respect of a Functional Unit vacated by the Province while the 
Temporary Alternative Accommodation replacing that Functional Unit is being used by the 
Province.  The Province will be entitled to make Deductions in respect of any Service Failure or 
Unavailability Event which occurs in the Temporary Alternative Accommodation as if the 
Temporary Alternative Accommodation was the Functional Unit which it replaced and any 
Deduction in respect of an Unavailability Event will be calculated using the Unit Deduction 
Amounts attributed to such Functional Unit.   

5.8 Return to Functional Unit 

When Project Co has completed the required works to enable the Province to return to the 
Functional Unit the Province will confirm that the Availability Condition is met for the Functional 
Unit and the Province and Project Co will agree to a relocation program to return to the Functional 
Unit and any necessary period for re-commissioning. 

5.9 Failure to Complete Works 

If the Province has accepted the proposed Temporary Alternative Accommodation and Project Co 
fails to complete the works to enable the Province to return to the relevant Functional Unit on the 
Return Date: 

(a) the Temporary Alternative Accommodation will be deemed to be Unavailable with effect 
from the Return Date until the date on which the Unavailability Event has been Rectified 
and the Province is able to resume its use of the Functional Unit; and 

(b) the Province may, in its absolute discretion, vacate the Temporary Alternative 
Accommodation at any time after the Return Date or remain in occupation, and in the 
latter circumstance a 50% reduction will apply with respect to the Unavailability 
Deduction. 

5.10 Long Stop Return Date 

The Province will specify a date (the “Long Stop Return Date”), being a date no earlier than 30 
days after the Return Date, by which the Rectification must be completed and if Project Co fails to 
complete the Rectification of the Functional Unit for which the Temporary Alternative 
Accommodation is a replacement by the Long Stop Return Date: 

(a) the Province may (without prejudice to its rights under Section 12 (Project Co Events of 
Default) or any other express rights of the Province under this Agreement) take such 
steps as it considers to be appropriate (either itself or by engaging others to take such 
steps) to restore the Functional Unit to a condition that satisfies in all respects the 
requirements of Schedule 4 [Services Protocols and Specifications]; and 
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(b) Project Co will reimburse the Province for all reasonable direct costs and expenses 
incurred by the Province in relation to taking the steps, or engaging others to take the 
steps, referred to in Section 5.10(a) of this Schedule and the Province will be entitled to 
deduct any such amount from any amounts payable to Project Co under this Agreement. 

6. REVIEW OF FUNCTIONAL UNITS, DEDUCTIONS, ETC. 

6.1 Initiation of Review 

The identification of Functional Units, Linked Units, Performance Indicators, Response Times, 
Rectification Periods, Unit Deduction Amounts and the amount of Deductions for each category of 
Service Failure and for Unavailability Events will be reviewed by the Province and Project Co at 
any time if requested by either party but in any event will be reviewed at the following times, 
unless otherwise agreed by the parties: 

(a) at such time as the Design Development Phase as set out in Section 5.3 of Schedule 2 
[Design and Construction Protocols] has been completed in all material respects; 

(b) in the circumstances referred to in Section 5.3 of Schedule 6 [Changes, Minor Works and 
Innovation Proposals]; 

(c) following the Service Commencement Date; and 

(d) at least once in every Contract Year following the first anniversary of the Service 
Commencement Date for the purposes of the following Contract Year. 

The Province and Project Co will act reasonably and diligently in carrying out the review, which 
will not exceed 30 days without the agreement of both parties.  For the avoidance of doubt, the 
parties intend that changes may be necessary, but any changes made as a result of such a 
review will be designed to avoid altering the overall risk profile of the relevant Service or the likely 
magnitude of Deductions.  If proposed changes would result in such an alteration, the matter will 
be deemed to be a Change subject to the provisions of Schedule 6 [Changes, Minor Works and 
Innovation Proposals].  

6.2 Results of Review 

The Province and Project Co may, in respect of each matter that is the subject of the review, 
either: 

(a) agree that the status of the relevant matter will continue to apply unchanged for the 
following Contract Year; or 

(b) agree to adjustments to the relevant matter to take effect in the following Contract Year. 

If the parties do not agree within 30 days after completion of the review, either party may refer the 
matter to the Dispute Resolution Procedure.  No change will be made with respect to a matter 
under review until agreed or until determined under the Dispute Resolution Procedure.  For the 
avoidance of doubt, if the changes that are agreed or determined under the Dispute Resolution 
Procedure alter the overall risk profile of the relevant Service or the likely magnitude of 
Deductions, the matter will be deemed a Change subject to the provisions of Schedule 6 
[Changes, Minor Works and Innovation Proposals]. 
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6.3 Effective Time of Adjustments 

Any adjustment pursuant to a review will be effective from the commencement of the relevant 
Contract Year for which the adjustment is to take effect under Section 6.2 of this Schedule. 

6.4 Result of Change, Minor Works or Innovation Proposal 

As set out in Section 5.3 of Schedule 6 [Changes, Minor Works and Innovation Proposals] the 
parties will review and agree any changes to Appendix 8A [Functional Units, Unit Deduction 
Amounts, Rectification Periods] that are needed as the result of a Change, Minor Works or an 
Innovation Proposal. 

7. FAILURE BY PROJECT CO TO MONITOR OR REPORT 

7.1 Performance Monitoring Report 

The Performance Monitoring Report produced by Project Co for any Payment Period will be the 
initial source of the information regarding the performance of the Services for the relevant 
Payment Period for the purposes of calculating the relevant Deductions. 

7.2 Failure to Monitor or Report 

If Project Co fails to monitor or accurately report an Event, a Service Failure or an Unavailability 
Event: 

(a) such failure will be deemed to be a new Medium Service Failure for each Event that has 
been misreported. The relevant Deduction for the new Medium Service Failure will be 
made in addition to the Deductions that would have been made had there been no failure 
to monitor or report;  

(b) the Province will be entitled to make Deductions in respect of any Service Failures or 
Unavailability Events in the manner prescribed in this Schedule and the Performance 
Monitoring Report(s) and invoice(s) with respect to all Payment Periods affected by such 
failure will be restated to include any such Deductions; and 

(c) Project Co will forthwith pay to the Province the amount, if any, by which the amount paid 
to it for the affected Payment Periods exceeds the amount in the restated invoices for 
such Payment Periods. 

7.3 Misconduct 

If the Province’s inspection or investigation of records reveals, on the part of Project Co or a 
Project Co Person: 

(a) fraudulent action or inaction; 

(b) deliberate misrepresentation; or 

(c) gross misconduct or incompetence, 

then a new High Service Failure will be deemed to have occurred for each Event that has been 
misreported.  The relevant Deduction for the new High Service Failure will be made in addition to 
the Deductions that would have been made had there been no misreporting. 
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7.4 No Prejudice to Other Rights 

The provisions of this Section 7 are without prejudice to any rights of the Province in this 
Agreement, including pursuant to Section 11 of Schedule 4 [Services Protocols and 
Specifications] and Section 12.1 of this Agreement. 

8. GENERAL PAYMENT PROVISIONS 

8.1 Invoicing and Payment Arrangements 

With respect to invoicing and payment the following will apply: 

(a) all Service Payments, except for the Snow Plowing and Removal Services Payment and 
the Utility Payment Adjustment will be payable in advance for each Payment Period; 

(b) the Snow Plowing and Removal Services Payment, the Utility Payment Adjustment and 
the Insurance Payment will be payable in arrears.  Project Co will use reasonable efforts 
to include in its invoice amounts in respect of any such amounts within one Payment 
Period following the Payment Period in which the applicable Services were carried out or 
the Utility Payment Adjustment or Insurance Payment were determined.  Project Co will 
include in its invoice an amount in respect of any applicable Services within two Payment 
Periods following the Payment Period within which the applicable Services were carried 
out, and after that time Project Co waives the right to any claims against the Province for 
payment in respect of such Services; 

(c) a minimum of 10 Business Days prior to each Payment Period, Project Co will provide 
the Province with an invoice in a form agreed by the parties, acting reasonably.  The 
invoice will include as a minimum: 

(1) the Service Payment (not including the Utility Payment Adjustment and the Snow 
Plowing and Removal Services Payment) for the applicable Payment Period; 

(2) the amount of the Utility Payment Adjustment, the Snow Plowing and Removal 
Services Payment and the Insurance Payment; 

(3) any adjustments to a previous Payment Period, as set out in the applicable 
Payment Adjustment Report; 

(4) any amount owing to the Province under this Agreement; 

(5) any amount owing to Project Co under this Agreement; 

(6) the amount of applicable GST calculated in accordance with Section 8.3 of this 
Schedule, and any other information prescribed under the Excise Tax Act 
(Canada);  

(7) the amount of applicable PST; 

(8) Project Co’s GST registration number; and 

(9) the net amount owing by the Province to Project Co, or by Project Co to the 
Province, as applicable; 

(d) the Province will: 
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(1) review each invoice submitted in accordance with this Section 8.1 within five 
Business Days; and 

(2) pay the amount approved by the Province on the later of the first day of the 
Payment Period or the tenth Business Day after receipt of the invoice; 

(3) within six Business Days of receipt of the invoice advise Project Co of any 
amounts the Province has not approved and the reasons for non-approval; 

(e) Project Co: 

(1) will, after discussion and agreement with the Province, clarify and resubmit an 
invoice for any amounts not approved by the Province in any previously 
submitted invoice and the Province will pay such agreed amounts in accordance 
Section 8.1(d)(2); and 

(2) may refer for resolution pursuant to Dispute Resolution Procedure the amount of 
any invoice it has not agreed with the Province;   

(f) the Province will not be obligated to make any payment unless all conditions of payment 
in this Agreement have been satisfied; 

(g) without limiting any requirements for earlier invoicing as set out above, the Province will 
not in any event be obligated to make any payment for amounts invoiced more than 2 
months after the date that the amount to be invoiced was known to Project Co or ought to 
have been known to Project Co exercising all reasonable due diligence and after that 
time Project Co waives the right to any claims against the Province for payment in 
respect of such amounts; 

(h) within eight (8) Business Days following the end of each Payment Period, Project Co will 
submit to the Province: 

(1) a draft Performance Monitoring Report for that Payment Period; and 

(2) a draft report (a “Payment Adjustment Report”) prepared in accordance with 
Section 8.2, setting out any adjustments, including Deductions, to the Service 
Payments for that Payment Period, the amount of the Utility Payment 
Adjustment, and the Snow Plowing and Removal Services Payment and the 
Insurance Payment and the amount of over-payment or under-payment from the 
amount paid previously by the Province for that Payment Period; 

(i) the Province may, but is not obligated to, provide comments to Project Co on the draft 
Performance Monitoring Report and the draft Payment Adjustment Report, which 
comments will be given due regard by Project Co in finalizing the Performance Monitoring 
Report and Payment Adjustment Report; 

(j) within five Business Days of the provision of any comments by the Province under 
Section 8.1(i) of this Schedule or confirmation that the Province has no comments, 
Project Co will submit to the Province: 

(1) a final Performance Monitoring Report for that Payment Period; and 
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(2) a final Payment Adjustment Report, identifying changes in the final Payment 
Adjustment Report from the draft Payment Adjustment Report submitted by 
Project Co to the Province in accordance with Section 8.1(h) of this Schedule; 

(k) Project Co will include with each invoice and Payment Adjustment Report such 
supporting documentation as is reasonably required to substantiate and confirm the 
invoiced amounts and amounts set out in each Payment Adjustment Report; 

(l) for the final 3 Payment Periods of the Term, the Province may withhold from payment a 
reasonable amount for possible adjustments to the Service Payments, and within 30 days 
after the expiry of the Term Project Co will provide the Province with a final invoice 
setting out Project Co’s calculations to reconcile any over-payments or under-payments 
and the Province or Project Co, as applicable, will promptly pay the amount properly due 
and payable to the other party; and 

(m) no payment will be construed as an acceptance or approval of incomplete, defective or 
improper Design, Construction, Services or any other matter provided by Project Co 
which is not in conformance with the requirements of this Agreement, and will not operate 
to relieve Project Co from any of its obligations under this Agreement. 

8.2 Payment Adjustment Report 

The Payment Adjustment Report will be in at least three parts: 

(a) Deductions: 

(1) showing for each Service Failure and Unavailability Event the amount of the 
applicable Deduction with a calculation; 

(2) indicating whether Project Co considers that a Supervening Event will apply to 
the Deduction, with details of the relevant Supervening Event and its 
consequences; 

Failure by Project Co to report any Deduction in the Payment Adjustment Report will 
result in the provisions of Section 7.2(a) of this Schedule being applied. 

In accordance with Section 3.11 of this Schedule, Deductions must be calculated for 
Events where one or more Rectification Periods have expired without the Event being 
Rectified and which is still not Rectified at the end of the Payment Period. 

Project Co is not entitled to relief from Deductions other than as a result of a Supervening 
Event and in that case only in accordance with the provisions of the Project Agreement. 

(b) The Utility Payment Adjustment, Snow Plowing and Removal Services Payment and the 
Insurance Payment amounts (if any).   

(c) The amount of over-payment or under-payment from the amount paid previously by the 
Province for that Payment Period (if any). 

8.3 GST 

Project Co will include in each invoice for a Service Payment: 
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(a) for the Payment Period immediately following the month in which Service 
Commencement is achieved, the GST payable by the Province on the Cost To Date as at 
the Service Commencement Date, less the GST that has already been paid by the 
Province on that portion of the Cost To Date as at the Service Commencement Date 
pursuant to Appendix 8B [Construction Period Payments]; and 

(b) for each Payment Period, the GST payable by the Province on the Service Payment, 
excluding any portion of such Service Payment relating to costs in respect of which the 
Province has already paid GST pursuant to Section 8.3(a) of this Schedule. 

9. CONSTRUCTION PAYMENTS 

The Province will make payments to Project Co during the Construction Period in accordance 
with Appendix 8B [Construction Payments]. 
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CONSTRUCTION PAYMENTS 

1. DEFINITIONS 

In this Appendix, in addition to the definitions set out in Schedule 1 to this Agreement: 

“Construction Payment” has the meaning set out in Section 2 of this Appendix; 

“Cost to Date” as at a date means the sum of: 

(a) the total amounts paid or payable by Project Co to the Design-Builder under the Design-
Build Agreement (including the amount of any holdback required under the Builders Lien 
Act (British Columbia)) for Construction performed by the Design-Builder, as certified by 
the Independent Certifier as contemplated in Section 3.4 of Schedule 2 [Design and 
Construction Protocols]; 

(b) the total amounts paid or payable by Project Co in respect of SPV Costs, as evidenced 
by supporting invoices up to the cumulative maximum applicable to that month as set out 
in Column B of Table 8B-2; 

(c) an amount totalling $ 4,726,041.49 calculated prior to the Effective Date to reflect an 
assumption regarding an amount that may be generally described as “interest during 
construction” (but not necessarily reflecting the total amounts paid or payable by Project 
Co to Senior Lenders under the Senior Financing Agreements in respect of interest 
during the Construction Period), up to the cumulative maximum applicable to that month 
as set out in Column C of Table 8B-2; 

(d) the total amounts paid or payable by Project Co to Senior Lenders under the Senior 
Financing Agreements in respect of fees during the Construction Period, as evidenced by 
supporting invoices up to the cumulative maximum applicable to that month as set out in 
Column D of Table 8B-2; and 

(e) the total amounts paid or payable by Project Co in respect of Proposal Response Costs, 
up to the cumulative maximum applicable to that month as set out in Column E of Table 
8B-2;  

“Lenders’ Technical Advisor” means the Person appointed by the Senior Lenders from time to time to 
advise the Senior Lenders on technical matters, including with respect to certain conditions precedent to 
advances under the Senior Financing Agreements; 

“Proposal Response Costs" means costs for professional services reasonably and properly incurred in 
respect of the preparation of the proposal submitted under the request for proposals for the Project prior 
to the Effective Date and included in the Financial Model; 

‘SPV Costs” means administrative costs reasonably and properly incurred in respect of the management 
and operations of Project Co; 

“Table 8B-1” means Table 8B-1 attached to this Appendix; and 

“Table 8-B-2” means Table 8B-2 attached to this Appendix. 
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2. CONSTRUCTION PAYMENT AMOUNTS 

The Province will make monthly payments (each a “Construction Payment”) to Project Co in accordance 
with this Appendix.  The amount payable by the Province to Project Co as a Construction Payment as at 
the end of the month indicated in Table 8B-1 will be the amount by which the lesser of: 

(a) the cumulative maximum applicable to that month as set out in Column B of Table 8B-1; 
and 

(b) 40% of the Cost to Date at the end of that month, 

exceeds the total of all Construction Payments previously paid by the Province to Project Co under this 
Appendix.  These payments are intended as funding and to qualify as one of the listed items in paragraph 
12(1)(x) of the Income Tax Act (Canada). 

The sum of all Construction Payments must not exceed $55,000,000. 

3. INVOICING AND PAYMENT 

Project Co will invoice the Province for Construction Payments at any time after the end of the applicable 
month and will include with that invoice: 

(a) a certificate of the Independent Certifier certifying (in the manner outlined in Section 3.4 
of Schedule 2 [Design and Construction Protocols]) the Cost to Date as at the end of the 
applicable month; 

(b) the amount of GST payable; 

(c) the amount of any Deductions for that month; 

(d) copies of all certifications (including from the Lender’s Technical Advisor) provided to, 
and communications from, the Senior Lenders (other than those previously provided 
under this Appendix) with respect to payments to the Design-Builder for the applicable 
payment period, the cost to complete the Project, the sufficiency of funds available to 
Project Co to complete the Project and the likelihood that Service Commencement will be 
achieved by the Longstop Date; 

(e) a certificate of an officer of Project Co certifying that: 

(1) Project Co is in compliance with all applicable provisions of the Senior Financing 
Agreements and the Design-Build Agreement with respect to all payments to the 
Design-Builder made on or before the date of the invoice; 

(2) Project Co has taken all steps required under the Senior Financing Agreement to 
draw the funds required (in addition to the amounts invoiced to the Province) to 
pay the Design-Builder and knows of no reason why such funds would not be 
advanced as requested; 

(3) no default under either the Project Agreement or any of the Senior Financing 
Agreements has occurred and is continuing, where such default would entitle the 
Province to terminate the Project Agreement or the Senior Lenders to exercise 
rights under any of the Senior Financing Agreements; 
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(4) Project Co has available to it sufficient funds to complete the Project; and 

(5) the Project can reasonably be expected to achieve Service Commencement by 
the Longstop Date. 

The Province will review each invoice submitted in accordance with this Section 3 of this Appendix within 
five Business Days and pay the amount approved by the Province within ten Business Days after receipt 
of the invoice. 

4. DEDUCTIONS FROM THE CONSTRUCTION PAYMENT 

Subject to Section 3.1 of Schedule 8, the Province may make Deductions from any Construction 
Payment. 
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Table 8B-1 – Cumulative Maximum Construction Payments, Maximum Additional Construction 

Payments 
 

Month
1
 

Eligible capital 
costs 

Portion of eligible costs 
applicable for 

construction period 
payments 

 Maximum 
Construction 
Payments 

 Maximum Cumulative 
Construction 
Payments

 
 

1 
                          

19,040,851.73  40% 7,616,340.69  7,616,340.69  

2 
                            

1,894,813.79  40% 757,925.52  8,374,266.21  

3 
                            

2,323,186.64  40% 929,274.66  9,303,540.87  

4 
                            

2,514,754.85  40% 1,005,901.94  10,309,442.81  

5 
                            

3,508,460.01  40% 1,403,384.00  11,712,826.81  

6 
                            

3,722,687.67  40% 1,489,075.07  13,201,901.88  

7 
                            

3,661,335.42  40% 1,464,534.17  14,666,436.05  

8 
                            

3,869,492.56  40% 1,547,797.02  16,214,233.07  

9 
                            

3,699,623.36  40% 1,479,849.34  17,694,082.41  

10 
                            

3,863,294.27  40% 1,545,317.71  19,239,400.12  

11 
                            

3,883,220.15  40% 1,553,288.06  20,792,688.18  

12 
                            

4,026,375.05  40% 1,610,550.02  22,403,238.21  

13 
                            

4,561,118.28  40% 1,824,447.31  24,227,685.52  

14 
                            

4,536,944.01  40% 1,814,777.60  26,042,463.12  

15 
                            

5,559,995.63  40% 2,223,998.25  28,266,461.37  

16 
                            

5,047,179.17  40% 2,018,871.67  30,285,333.04  

17 
                            

4,967,440.19  40% 1,986,976.08  32,272,309.12  

18 
                            

6,070,182.59  40% 2,428,073.04  34,700,382.15  

19 
                            

5,469,900.73  40% 2,187,960.29  36,888,342.44  

20 
                            

5,423,960.27  40% 2,169,584.11  39,057,926.55  

21 
                            

5,587,934.52  40% 2,235,173.81  41,293,100.36  

                                                      
1
 number of months after Financial Close, month 1 being June 2018 
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Month
1
 

Eligible capital 
costs 

Portion of eligible costs 
applicable for 

construction period 
payments 

 Maximum 
Construction 
Payments 

 Maximum Cumulative 
Construction 
Payments

 
 

22 
                            

5,958,344.57  40% 2,383,337.83  43,676,438.19  

23 
                           

5,251,994.52  40% 2,100,797.81  45,777,236.00  

24 
                            

5,678,988.27  40% 2,271,595.31  48,048,831.30  

25 
                            

5,126,457.72  40% 2,050,583.09  50,099,414.39  

26 
                            

3,435,511.05  40% 1,374,204.42  51,473,618.81  

27 
                            

2,561,896.00  40% 1,024,758.40  52,498,377.21  

28 
                            

2,631,383.13  40% 1,052,553.25  53,550,930.47  

29 
                                              
-    40% 0.00  53,550,930.47  
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Table 8B-2 – Cumulative Maximum - SPV Costs, Interest during Construction Period, Fees during 

Construction Period and Proposal Response Costs 
 
 
 

A  B C D E 

Month
2
 

Cumulative 
Maximum  

Cumulative 
Maximum 

Cumulative 
Maximum 

Cumulative 
Maximum 

  SPV Costs 
Interest during 
Construction 

Period 

Fees during 
Construction 

Period 

Proposal 
Response Costs 

1 $172,083.33 $59,242.88 $1,914,109.60 $14,842,320.39 

2 $217,916.67 $118,485.76 $1,923,240.34 $14,842,320.39 

3 $263,750.00 $177,728.64 $1,932,371.09 $14,842,320.39 

4 $365,833.33 $236,971.52 $1,941,501.83 $14,842,320.39 

5 $411,666.67 $296,214.40 $1,950,632.58 $14,842,320.39 

6 $457,500.00 $355,457.28 $1,959,763.33 $14,842,320.39 

7 $559,583.33 $414,700.16 $1,968,894.07 $14,842,320.39 

8 $605,416.67 $473,943.03 $1,978,024.82 $14,842,320.39 

9 $651,250.00 $533,185.91 $1,987,155.56 $14,842,320.39 

10 $753,333.33 $592,428.79 $1,996,286.31 $14,842,320.39 

11 $799,166.67 $785,473.28 $2,005,417.05 $14,842,320.39 

12 $845,000.00 $978,517.76 $2,014,547.80 $14,842,320.39 

13 $1,017,083.33 $1,171,562.24 $2,023,678.54 $14,842,320.39 

14 $1,062,916.67 $1,364,606.73 $2,032,809.29 $14,842,320.39 

15 $1,108,750.00 $1,557,651.21 $2,041,940.03 $14,842,320.39 

16 $1,210,833.33 $1,750,695.69 $2,051,070.78 $14,842,320.39 

17 $1,256,666.67 $1,943,740.18 $2,060,201.52 $14,842,320.39 

18 $1,302,500.00 $2,136,784.66 $2,069,332.27 $14,842,320.39 

19 $1,404,583.33 $2,329,829.14 $2,078,463.01 $14,842,320.39 

20 $1,450,416.67 $2,522,873.63 $2,087,593.76 $14,842,320.39 

21 $1,496,250.00 $2,715,918.11 $2,096,724.50 $14,842,320.39 

22 $1,598,333.33 $2,908,962.59 $2,105,855.25 $14,842,320.39 

23 $1,644,166.67 $3,211,809.08 $2,114,985.99 $14,842,320.39 

24 $1,690,000.00 $3,514,655.56 $2,124,116.74 $14,842,320.39 

25 $1,815,416.67 $3,817,502.04 $2,133,247.48 $14,842,320.39 

26 $1,861,250.00 $4,120,348.52 $2,142,378.23 $14,842,320.39 

27 $1,907,083.33 $4,423,195.01 $2,150,454.63 $14,842,320.39 

28 $3,789,166.67 $4,726,041.49 $2,150,454.63 $14,842,320.39 

                                                      
2
 number of months after Financial Close, month 1 being June 
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LIFE CYCLE PAYMENT 

Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

1 0.00  

2 0.00  

3 0.00  

4 0.00  

5 0.00  

6 0.00  

7 0.00  

8 0.00  

9 0.00  

10 0.00  

11 0.00  

12 0.00  

13 9,607.38  

14 9,607.38  

15 9,607.38  

16 9,607.38  

17 9,607.38  

18 9,607.38  

19 9,607.38  

20 9,607.38  

21 9,607.38  

22 9,607.38  

23 9,607.38  

24 9,607.38  

25 10,412.07  

26 10,412.07  

27 10,412.07  

28 10,412.07  

29 10,412.07  

30 10,412.07  

31 10,412.07  

32 10,412.07  

33 10,412.07  

34 10,412.07  

35 10,412.07  

36 10,412.07  

37 10,175.99  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

38 10,175.99  

39 10,175.99  

40 10,175.99  

41 10,175.99  

42 10,175.99  

43 10,175.99  

44 10,175.99  

45 10,175.99  

46 10,175.99  

47 10,175.99  

48 10,175.99  

49 8,451.28  

50 8,451.28  

51 8,451.28  

52 8,451.28  

53 8,451.28  

54 8,451.28  

55 8,451.28  

56 8,451.28  

57 8,451.28  

58 8,451.28  

59 8,451.28  

60 8,451.28  

61 48,276.39  

62 48,276.39  

63 48,276.39  

64 48,276.39  

65 48,276.39  

66 48,276.39  

67 48,276.39  

68 48,276.39  

69 48,276.39  

70 48,276.39  

71 48,276.39  

72 48,276.39  

73 31,224.54  

74 31,224.54  

75 31,224.54  

76 31,224.54  

77 31,224.54  

78 31,224.54  

79 31,224.54  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

80 31,224.54  

81 31,224.54  

82 31,224.54  

83 31,224.54  

84 31,224.54  

85 40,592.61  

86 40,592.61  

87 40,592.61  

88 40,592.61  

89 40,592.61  

90 40,592.61  

91 40,592.61  

92 40,592.61  

93 40,592.61  

94 40,592.61  

95 40,592.61  

96 40,592.61  

97 39,242.16  

98 39,242.16  

99 39,242.16  

100 39,242.16  

101 39,242.16  

102 39,242.16  

103 39,242.16  

104 39,242.16  

105 39,242.16  

106 39,242.16  

107 39,242.16  

108 39,242.16  

109 90,824.30  

110 90,824.30  

111 90,824.30  

112 90,824.30  

113 90,824.30  

114 90,824.30  

115 90,824.30  

116 90,824.30  

117 90,824.30  

118 90,824.30  

119 90,824.30  

120 90,824.30  

121 155,648.74  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

122 155,648.74  

123 155,648.74  

124 155,648.74  

125 155,648.74  

126 155,648.74  

127 155,648.74  

128 155,648.74  

129 155,648.74  

130 155,648.74  

131 155,648.74  

132 155,648.74  

133 66,018.38  

134 66,018.38  

135 66,018.38  

136 66,018.38  

137 66,018.38  

138 66,018.38  

139 66,018.38  

140 66,018.38  

141 66,018.38  

142 66,018.38  

143 66,018.38  

144 66,018.38  

145 176,125.54  

146 176,125.54  

147 176,125.54  

148 176,125.54  

149 176,125.54  

150 176,125.54  

151 176,125.54  

152 176,125.54  

153 176,125.54  

154 176,125.54  

155 176,125.54  

156 176,125.54  

157 30,211.24  

158 30,211.24  

159 30,211.24  

160 30,211.24  

161 30,211.24  

162 30,211.24  

163 30,211.24  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

164 30,211.24  

165 30,211.24  

166 30,211.24  

167 30,211.24  

168 30,211.24  

169 86,806.14  

170 86,806.14  

171 86,806.14  

172 86,806.14  

173 86,806.14  

174 86,806.14  

175 86,806.14  

176 86,806.14  

177 86,806.14  

178 86,806.14  

179 86,806.14  

180 86,806.14  

181 149,759.25  

182 149,759.25  

183 149,759.25  

184 149,759.25  

185 149,759.25  

186 149,759.25  

187 149,759.25  

188 149,759.25  

189 149,759.25  

190 149,759.25  

191 149,759.25  

192 149,759.25  

193 40,697.60  

194 40,697.60  

195 40,697.60  

196 40,697.60  

197 40,697.60  

198 40,697.60  

199 40,697.60  

200 40,697.60  

201 40,697.60  

202 40,697.60  

203 40,697.60  

204 40,697.60  

205 95,025.34  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

206 95,025.34  

207 95,025.34  

208 95,025.34  

209 95,025.34  

210 95,025.34  

211 95,025.34  

212 95,025.34  

213 95,025.34  

214 95,025.34  

215 95,025.34  

216 95,025.34  

217 132,863.65  

218 132,863.65  

219 132,863.65  

220 132,863.65  

221 132,863.65  

222 132,863.65  

223 132,863.65  

224 132,863.65  

225 132,863.65  

226 132,863.65  

227 132,863.65  

228 132,863.65  

229 85,320.21  

230 85,320.21  

231 85,320.21  

232 85,320.21  

233 85,320.21  

234 85,320.21  

235 85,320.21  

236 85,320.21  

237 85,320.21  

238 85,320.21  

239 85,320.21  

240 85,320.21  

241 209,767.53  

242 209,767.53  

243 209,767.53  

244 209,767.53  

245 209,767.53  

246 209,767.53  

247 209,767.53  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

248 209,767.53  

249 209,767.53  

250 209,767.53  

251 209,767.53  

252 209,767.53  

253 112,542.21  

254 112,542.21  

255 112,542.21  

256 112,542.21  

257 112,542.21  

258 112,542.21  

259 112,542.21  

260 112,542.21  

261 112,542.21  

262 112,542.21  

263 112,542.21  

264 112,542.21  

265 101,747.98  

266 101,747.98  

267 101,747.98  

268 101,747.98  

269 101,747.98  

270 101,747.98  

271 101,747.98  

272 101,747.98  

273 101,747.98  

274 101,747.98  

275 101,747.98  

276 101,747.98  

277 60,809.81  

278 60,809.81  

279 60,809.81  

280 60,809.81  

281 60,809.81  

282 60,809.81  

283 60,809.81  

284 60,809.81  

285 60,809.81  

286 60,809.81  

287 60,809.81  

288 60,809.81  

289 56,215.97  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

290 56,215.97  

291 56,215.97  

292 56,215.97  

293 56,215.97  

294 56,215.97  

295 56,215.97  

296 56,215.97  

297 56,215.97  

298 56,215.97  

299 56,215.97  

300 56,215.97  

301 80,125.50  

302 80,125.50  

303 80,125.50  

304 80,125.50  

305 80,125.50  

306 80,125.50  

307 80,125.50  

308 80,125.50  

309 80,125.50  

310 80,125.50  

311 80,125.50  

312 80,125.50  

313 10,543.46  

314 10,543.46  

315 10,543.46  

316 10,543.46  

317 10,543.46  

318 10,543.46  

319 10,543.46  

320 10,543.46  

321 10,543.46  

322 10,543.46  

323 10,543.46  

324 10,543.46  

325 60,270.39  

326 60,270.39  

327 60,270.39  

328 60,270.39  

329 60,270.39  

330 60,270.39  

331 60,270.39  
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Contract Month 

Life Cycle Payment 

(as of Base Date, Index 

linked) 

332 60,270.39  

333 60,270.39  

334 60,270.39  

335 60,270.39  

336 60,270.39  

337 63,226.10  

338 63,226.10  

339 63,226.10  

340 63,226.10  

341 63,226.10  

342 63,226.10  

343 63,226.10  

344 63,226.10  

345 63,226.10  

346 63,226.10  

347 63,226.10  

348 63,226.10  

349 7,646.60  

350 7,646.60  

351 7,646.60  

352 7,646.60  

353 7,646.60  

354 7,646.60  

355 7,646.60  

356 7,646.60  

357 7,646.60  

358 7,646.60  

359 7,646.60  

360 7,646.60  

 


