
6.14.4 Pneumatic Tube System Adanac Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo RIH N/A PrCo

7.7 Integrated Automation Building Management System Y Y Y N PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo RIH N/A PrCo

7.8.19 Clock System Simplex Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo RIH RF Signal PrCo
 

7.9.4 Structured Cabling AMP Netconnect Y Y N Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo RIH Fibre/Copper N/A

7.9.5 Network Equipment Hewlett Packard Y Y Y N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1 Fibre PrCo

7.9.6 Telephony System Cisco Y Y Y N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1 & RIH Fibre/Copper N/A

7.9.7 Authority’s End-Use Equipment Various Y Y Y N PrCo PrCo Authority PrCo PrCo N/A PrCo N/A N/A N/A PrCo

7.9.8 Project Co's Own Equipment Various Y Y N Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A N/A N/A PrCo

7.9.9 Wireless Infrastructure Cisco Y Y Y N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo RIH PrCo PrCo

7.9.10 Nurse Call Systems Rauland Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo RIH Fiber PrCo
Annunciation - Code Call Rauland Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo N/A Fiber PrCo

Middleware - Connexall Connexal N/A N/A N/A N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1 LAN N/A
Middleware - Unite, or other than Connexall N/A N/A N/A N/A Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo RIH LAN N/A

7.9.11 Wireless Staff Communications Systems Vocera Y Y Y N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1 LAN N/A
B3000N (or latest) badges and ext. life batteries Vocera Y Y Y N PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo N/A N/A PrCo

7.9.12 Patient Monitoring and Telemetry System Space Labs Y N N PrCo PrCo Authority/3rd Party Authority Authority Authority Authority Authority DC1 & RIH Fibre Authority

7.9.13 Public Address System Y Y Y Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo RIH Fiber/Copper PRCo

7.9.14 Clinical Camera System Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1/NF Authority LAN PrCo

7.9.15 Video Conferencing Cisco/Polycom Y Y N N PrCo PrCo Authority Authority PrCo Authority Authority Authority DC1 Authority LAN N/A

7.9.16 Patient Infotainment System N/A N Y Y N PrCo PrCo Authority/3rd Party Authority Authority Authority Authority Authority RIH Fiber/Copper Authority

7.9.17 Patient Education System N/A N Y N N PrCo PrCo Authority/3rd Party Authority Authority Authority Authority Authority N/A Fiber/Copper Authority

7.9.18 Digital Wayfinding Infrastructure YouRhere N Y Y N PrCo PrCo Authority N/A N/A N/A N/A N/A DC1 Authority/LAN PrCo

7.9.19 Electronic Room Booking Infrastructure Evoko N Y Y N PrCo PrCo Authority N/A N/A N/A N/A N/A DC1 Authority/LAN PrCo

7.9.20 Intercommunication System Various Y Y Y Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A New Facility N/A PrCo

7.9.21 Distributed Antenna System Telus Y Y N Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A New Facility N/A

7.10.2 Fire Alarm System Simplex Y Y Y Y PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo RIH Fiber/Copper PrCo

7.10.3 Electronic Security Systems
7.10.3.2 Access Control Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1/NF Authority LAN PrCo
7.10.3.3 Wired Panic System Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo New Facility Authority LAN PrCo
7.10.3.4 Intrusion Detection Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCO PrCo PrCo New Facility Authority LAN PrCo
7.10.3.5 IP Video Surveillance Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo DC1/NF Authority LAN PrCo

7.10.3.6 Real Time Location Systems
7.10.3.6(1)(a).1 Patient Wandering Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo N/A New Facility Authority LAN PrCo
7.10.3.6(1)(a).2 Wireless Staff Duress Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo N/A New Facility Authority LAN PrCo

7.10.3.7 Infant Abduction System HUGS/Lenel Compatible Y Y Y Y PrCo PrCo Authority PrCo PrCo PrCo PrCo N/A New Facility Authority LAN PrCo

1

2

3 User Devices: Devices such as access cards, fob's, identification braclets, duress pendants, pillow speakers/detachable call cords.
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System Components: Related to devices that are integral to the Systems operation such as Call Lights, Sensors, Initiating Devices including network active devices to facilitate 
communication protocols over WLAN and LAN networks
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Select Campus Wide Systems: Designated systems and all systems components  of such systems, including user devices, which operate across the RIH Campus. The Select 
Campus Wide Systems, regardless of whether they are in the New Facility or the Other Site Facilities, will be deemed to be a part of the Project Agreement in which Project Co is 
responsible for maintenance, repair, update and life cycling of these systems campus wide in accordance with Schedule 4, Appendix 4D. Project Co will have the ongoing 
responsibility to ensure a fully integrated and operational system across the New Facility and Other Site Facilities by way of integrating to the system currently in place in the Other 
Site Facilities or replacing this system as part of the implementation of the systems installation in the New Facility.
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PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

PrCo PrCo PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo PrCo Y N/A PrCo N N/A PrCo As Required

N/A N/A PrCo PrCo Authority N/A N/A N/A N/A PrCo N/A Y N/A PrCo Y N/A PrCo As Required

Authority Authority Authority Authority Authority Authority Authority Authority Authority Authority PrCo Y 1 Year PrCo Y 1 year Authority 7 years (est)

Authority Authority Authority Authority Authority Authority Authority N/A N/A Authority PrCo Y 1 Year PrCo Y 1 year Authority 5 years (est)

Authority Authority Authority Authority Authority N/A Authority Authority Authority Authority N/A Y N/A PrCo Y 1 year Authority 5 years (est)

PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A Y N/A PrCo Y N/A PrCo As Required

Authority Authority Authority Authority Authority Authority Authority Authority Authority Authority N/A Y 1 Year PrCo Y 1 year Authority 5 years (est)

PrCo PrCo PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required
PrCo PrCo PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

Authority Authority Authority Authority Authority Authority Authority N/A N/A Authority PrCo Y 1 Year PrCo Y 1 year Authority 5 years (est)
PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A N/A PrCo PrCo Y 1 Year PrCo Y 1 year PrCo 5 years (est)

Authority Authority Authority Authority Authority Authority Authority Authority N/A Authority PrCo Y 1 Year PrCo Y 1 year Authority As Required
Authority Authority Authority Authority Authority Authority Authority Authority Authority Authority N/A Y 2 Year PrCo Y 1 year Authority 2 years (est)

Authority Authority Authority Authority Authority Authority Authority Authority Authority Authority PrCo Y 1 Year Authority N N/A Authority As Required

PrCo PrCo PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

Authority Authority PrCo PrCo Authority Authority Authority PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required

Authority Authority Authority Authority Authority N/A N/A N/A N/A Authority N/A Y 1 Year Authority Y 1 Year Authority As Required

Authority Authority Authority Authority Authority N/A N/A Authority Authority Authority PrCo N N/A Authority N N/A Authority As Required

Authority Authority Authority Authority Authority N/A N/A Authority Authority Authority PrCo N N/A Authority N N/A Authority As Required

Authority Authority Authority Authority Authority N/A N/A Authority Authority Authority PrCo N N/A Authority N N/A Authority As Required

Authority Authority Authority Authority Authority N/A N/A Authority Authority Authority N/A N N/A Authority N N/A Authority As Required

PrCo PrCo PrCo PrCo Authority PrCo PrCo PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

PrCo PrCo PrCo PrCo PrCo PrCo PrCo N/A N/A PrCo PrCo Y 1 Year PrCo Y 1 year PrCo As Required

PrCo N/A PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo PrCo Y Y PrCo Y 1 year PrCo As Required

Authority Authority PrCo PrCo Authority Authority Authority Authority Authority PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required
Authority Authority PrCo PrCo Authority Authority Authority PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required
Authority Authority PrCo PrCo Authority Authority Authority PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required
Authority Authority PrCo PrCo Authority Authority Authority PrCo PrCo PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required

Authority Authority PrCo PrCo Authority Authority Authority Authority Authority PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required
Authority Authority PrCo PrCo Authority Authority Authority Authority Authority PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required

Authority Authority PrCo PrCo Authority Authority Authority Authority Authority PrCo PrCo Y 1 Year PrCo Y 1 Year PrCo As Required
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