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Telecommunications Infrastructure

(Refer to Appendix 2L IMIT Technical Specifications) Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 N/A N/A

Telecommunication Equipment Rooms Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 N/A N/A

Equipment Racks and ISO-BASEs Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 N/A N/A

Structured Cabling

Install Cabling Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A

Terminate Cabling Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A

Label Cables Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A

Provide Cabling Spreadsheet Cat 1 N/A Cat 3 Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Complete Cabling Spreadsheet (listing Cross-connects) N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Complete Cross-Connects Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A

Test Cables Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A

Authority Network

Provide Cable Count (per Rack) Cat 1 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Network Design Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Procure Equipment (to arrive at staging location) Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3

Preconfigure Equipment Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Deliver Equipment to Site from Staging location Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 1 N/A N/A

Rack Equipment Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 1 N/A N/A

Interconnect Equipment Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A Cat 3 Cat 3 Cat 1 Cat 3 N/A N/A

Commission Equipment Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A Cat 3 N/A N/A Cat 2 Cat 3 Cat 2 Cat 1 N/A N/A N/A

Authority Servers Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3

Facility System Servers Cat 2 Cat 2 Cat 3 Cat 2 N/A Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1

Telephone Equipment

All except wall mounting of phones Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3

Wall mounting of phones Cat 1 N/A N/A N/A N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 1 Cat 3 Cat 3 Cat 3 Cat 3 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 3 N/A N/A

Cellular Services Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1

Authority Wireless Network

Develop Heat Map Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A N/A N/A N/A N/A N/A Cat 3 Cat 1 N/A Cat 1 N/A N/A

Procure Equipment (to arrive at staging location) Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3

Preconfigure Equipment Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Deliver Equipment to Site Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 1 N/A N/A

Install Access Points Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 1 N/A N/A

Commission Wireless Network Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A Cat 3 N/A N/A Cat 2 Cat 3 Cat 2 Cat 1 Cat 1 N/A N/A

Import baseplan into Wireless system Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A N/A N/A N/A N/A N/A N/A Cat 1 N/A Cat 1 N/A N/A

Documentation of WAP Locations in Wireless System Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A N/A N/A N/A N/A N/A N/A Cat 1 N/A Cat 1 N/A N/A

Staff Communication System Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 2

Public Address Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 N/A N/A N/A N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Intercommunication System Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 N/A Cat 2 Cat 2 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Video Conferencing and Telehealth

AV Room Design Cat 1 Cat 1 Cat 3 Cat 2 N/A Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A N/A N/A N/A N/A N/A N/A Cat 3 Cat 1 N/A Cat 1 N/A N/A

Procure Codec and Monitors (to arrive at staging location) Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3

Preconfigure Codec and Monitors Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A

Deliver Codec and Monitors to Site Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 N/A N/A N/A Cat 1 Cat 1 Cat 1 N/A N/A

Installation of Codec and Monitors Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 3 Cat 1 Cat 1 Cat 1 Cat 3 N/A

Other FFE Elements Cat 3 Cat 3 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 1 Cat 3 Cat 3 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 3 Cat 1 Cat 1 Cat 1 Cat 1 N/A

All other Elements of AV Room Cat 1 Cat 1 Cat 3 Cat 2 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 3 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1

Real Time Location Systems (RTLS) Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 3 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 2 Cat 2

Nurse Call Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 N/A Cat 2 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Integration Engine (Expansion and configuration of Owner's Connexall system) Cat 1 Cat 1 Cat 3 Cat 2 N/A Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Patient Entertainment & Education Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Radio System Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Intrusion System Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Access Control System Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Video Surveillance Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Clinical Cameras Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Patient Physiological Monitoring and Telemetry

    All except Installation of equipment and related infrastructure Cat 3 Cat 3 Cat 3 Cat 3 N/A Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3 Cat 3

    Installation of equipment and related infrastructure Cat 1 Cat 1 Cat 3 Cat 3 N/A N/A N/A N/A N/A Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 N/A Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 N/A N/A

Fixed Panic System Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Fire Alarm Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

Building Management System (BMS) Cat 1 Cat 1 Cat 3 Cat 2 Cat 2 Cat 2 Cat 2 Cat 2 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 1 Cat 3 Cat 1 Cat 2 Cat 1 Cat 1 Cat 1 Cat 1 Cat 2

LEGEND:

CAT 1 - Non Owner Participant (NOP)

CAT 2 - Alliance

CAT 3 - Owner

Yellow = Base Building Cost as per QS

Green = FFE Budget

BLUE = IM/IT Budget
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