

SCHEDULE 17

KEY INDIVIDUALS

Name of Key Individual	Capacity	Applicable Period of Term
Project Co:		
Gareth Hurlbut – HCP	General Manager	All Phases
Design-Builder:		
Ron McFee – DCJV	Project Director	Design and Construction Phase
Mike Bebbington – DCJV	Project Manager	Design and Construction Phase
Service Provider:		
Paul Lukkarinen – ACML	Services Leader	Design and Operations
Equipment:		
Robert Duxbury	Equipment Lead	Design and Construction Phase