

SCHEDULE 17
KEY INDIVIDUALS

Name of Key Individual	Capacity	Applicable Period of Term
Project Co:		
Steven Wan, EllisDon Capital Inc.	Project Co Representative	Construction Period to Total Completion
Design-Builder:		
Matthew Coombs, EllisDon Corporation	Design-Build Director	Construction Period
Michael Pereira, EllisDon Corporation	Design-Build Construction Lead	Construction Period
Kirsten Reite, Kirsten Reite Architecture Inc.	Lead Architect	Construction Period
Jason Hui, EllisDon Corporation	Construction Manager's Representative	Construction Period
Domenic Bonavota, Mulvey & Banani International Inc.	Electrical Design Engineer Lead	Construction Period
Dallas Bovay, Quasar Consulting Group Inc.	Mechanical Design Engineer Lead	Construction Period
Jason E. Walker, EllisDon Furniture, Equipment & Design	Equipment Lead	Construction Period to Total Completion
Zdravko Crne, Mulvey & Banani International Inc.	IMIT Lead	Construction Period to Total Completion
Kirsten Reite, Kirsten Reite Architecture Inc.	Clinical Lead	Construction Period to Total Completion
Diane Lee, EllisDon Corporation	Commissioning Authority Lead	Construction Period to Total Completion
Craig Ens	Support to Matthew Coombs	Construction Period
Jeremy Gunn	Support to Matthew Coombs	Construction Period